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259 859 46-DRM-MB-26-27 48-DRM-MB-26-27 49-DRM-MB-26-27 50-DRM-MB-26-27
et DATE 13.05.2026 DATE 13.05.2026 DATE 13.05.2026 DATE 13.05.2026
aH T M Provision of Divyangjan |Renewal of Turn out and [Renewal of Turn out|Contruction of yard
facilites at various|associated works in the |and associated works in|drain in the section of
stations under ADEN/|section of ADEN/SPN [the section of ADEN/BE |Sr.DEN/III/MB.
SPN. under SLDEN/II/MB.  |under Sr.DEN/III/MB.
59 aBiar Y 08.06.2026 08.06.2026 08.06.2026 08.06.2026
AHF at 16:00 Hrs. at 16:00 Hrs. at 16:00 Hrs. at 16:00 Hrs.
ngHTE3 &I (32) 2,24,53,165.65 1,45,56,288.22 1,40,52,371.88 2,37,73,823.43
famsr It (3:) 4,49,100.00 2,91,100.00 2,81,100.00 4,75,500.00
fafSar Aese Heht 25.05.2026 25.05.2026 25.05.2026 25.05.2026
ey o Agzr 60 Days 60 Days 60 Days 60 Days
ES 1;]3" IS ° AHE 10 Months 12 Months 12 Months 08 Months
. 75-W/2/3/WA/Publication  fHft : 13.05.2026 1616/2026
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